DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y024 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGGON NO : 5 AWARDED ON : Apr 5 1999
VERSI ON NO : 2 WORK ORDER# : OL1833
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
315, 000. 00 385, 000. 00 309, 000. 00 225, 000. 00
2 CLEARI NG AND GRUBBI NG
4.0300 ha 9, 000. 0000 6, 000. 0000 5, 000. 0000 5, 500. 0000
36, 270. 00 24, 180. 00 20, 150. 00 22, 165. 00
3 ABONDONI NG EXI STING WELL AND TEST BORE HOLE
EST.
4,000. 00 4,000. 00 4,000. 00 4,000. 00
4 REMOVI NG DRAI NAGE STRUCTURE
2. 0000 EACH 300. 0000 250. 0000 600. 0000 250. 0000
600. 00 500. 00 1, 200. 00 500. 00
5 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE -BR. NO. 90/ 132N
L.S.
34, 000. 00 67, 000. 00 60, 000. 00 55, 000. 00
6 REMOVI NG CEMENT CONC. PAVEMENT
1225. 0000 e 6. 0000 8. 0000 12. 0000 8. 0000
7, 350. 00 9, 800. 00 14, 700. 00 9, 800. 00
7 REMOVI NG BEAM GUARDRAI L
41. 0000 8 10. 0000 19. 5000 20. 0000 7. 5000
410. 00 799. 50 820. 00 307.50
8 REMOVI NG PAI NT STRI PE
6410. 0000 8 1. 5000 1. 2000 1. 2000 1. 2500
9, 615. 00 7,692. 00 7,692. 00 8,012.50
9 REMOVI NG W RE FENCE
2690. 0000 8 4.0000 1. 0000 4.0000 3.5000
10, 760. 00 2, 690. 00 10, 760. 00 9, 415. 00
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
13387. 0000 s 12. 0000 7.0000 13. 0000 13. 0000
160, 644. 00 93, 709. 00 174, 031. 00 174, 031. 00

11 EMBANKMENT COMPACTI ON
10035. 0000 nB 1. 0000 1.5000 1. 0000 3. 0000
10, 035. 00 15, 052. 50 10, 035. 00 30, 105. 00



DOT_RGGBO5
PS&E JOB NO: 98Y024 REVI SI ON NO :
CONTRACT NO: 005619 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 090
TI TLE : SR 90
CLE ELUM VEI GH STATI ON
98Y024
PRQJECT : FEDERAL

COUNTY(S) : KI TTI TAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

0L1833

* ok *

------- LOW BI DDER

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

SEATTLE WA 981680388

CONTRACTOR NUMBER :

746000

------- 2ND BI DDER -

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE
PO BOX 598

BI DS OPENED ON : Mar

WENATCHEE WA 98807059¢

CONTRACTOR NUMBER :

100296

31 1999

AWARDED ON : Apr 5 1999

------- 3RD BI DDER

D. A. ZULUAGA CONSTRUCTION, I

652 S.W 143RD ST

SEATTLE, WA 981661536

CONTRACTOR NUMBER :

100092

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 GRATE I NLET TYPE 1 OR 2
14. 0000 EACH 1, 500. 0000 1, 475. 0000 2, 000. 0000 1, 800. 0000
21, 000. 00 20, 650. 00 28, 000. 00 25, 200. 00
13 MODI FI ED GRATE I NLET TYPE 1 OR 2
3. 0000 EACH 1, 800. 0000 1, 750. 0000 2, 000. 0000 2, 600. 0000
5, 400. 00 5, 250. 00 6, 000. 00 7, 800. 00
14 DROP | NLET TYPE 1
1. 0000 EACH 2, 500. 0000 2, 250. 0000 2, 500. 0000 2, 200. 0000
2, 500. 00 2, 250. 00 2, 500. 00 2, 200. 00
15 DROP | NLET TYPE 2
1. 0000 EACH 3, 000. 0000 3, 250. 0000 3, 000. 0000 2, 700. 0000
3, 000. 00 3, 250. 00 3, 000. 00 2, 700. 00
16 HEAVY LOOSE RI PRAP
44,0000 t 45. 0000 40. 0000 100. 0000 50. 0000
1, 980. 00 1, 760. 00 4, 400. 00 2, 200. 00
17 UNDERDRAI N Pl PE 150 MM DI AM
722.0000 w 20. 0000 22.5000 30. 0000 22.0000
14, 440. 00 16, 245. 00 21, 660. 00 15, 884. 00
18 SCHEDULE A CULV. PIPE 300 MM DI AM
116. 0000 w 60. 0000 55. 0000 80. 0000 60. 0000
6, 960. 00 6, 380. 00 9, 280. 00 6, 960. 00
19 SCHEDULE A CULV. PIPE 450 MM DI AM
8. 0000 w 100. 0000 75. 0000 140. 0000 75. 0000
800. 00 600. 00 1, 120. 00 600. 00
20 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
31. 0000 w 150. 0000 100. 0000 160. 0000 77.0000
4, 650. 00 3, 100. 00 4,960. 00 2,387.00
21 PLAIN ST. CULV. PIPE 1.6 MM TH. 450 MM DI AM
48. 0000 w 70. 0000 100. 0000 130. 0000 75. 0000
3, 360. 00 4,800. 00 6, 240. 00 3, 600. 00
STORM SEVER
22 TESTI NG STORM SEVER Pl PE
570. 0000 w 5. 0000 5. 0000 6. 0000 4. 0000
2, 850. 00 2, 850. 00 3,420. 00 2, 280. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98Y024
CONTRACT NO: 005619
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5
WORK ORDER# : 0L1833

BI DS OPENED ON : Mar 31 1999
AWARDED ON : Apr 5 1999

HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
513. 0000 8 65. 0000 55. 0000 80. 0000 45. 0000
33, 345. 00 28, 215. 00 41, 040. 00 23, 085. 00
24 SCHEDULE A STORM SEWER PI PE 450 MM DI AM
57. 0000 8 75. 0000 75. 0000 125. 0000 65. 0000
4,275. 00 4,275. 00 7,125.00 3, 705. 00
STRUCTURE
25 GRAVEL BACKFILL FOR WALL
334. 0000 s 35. 0000 35. 0000 40. 0000 38. 0000
11, 690. 00 11, 690. 00 13, 360. 00 12, 692. 00
26 ST. REINF. BAR FOR BRI DGE
5223. 0000 kg 1. 1000 1. 1000 1. 5000 1. 6000
5, 745. 30 5, 745. 30 7,834.50 8, 356. 80
27 ST. REINF. BAR FOR SHAFT
10994. 0000 kg 1. 1000 1. 1000 2. 0000 2. 1000
12, 093. 40 12, 093. 40 21, 988. 00 23, 087. 40
28 ST. REINF. BAR FOR WALL
9920. 0000 kg 1. 1000 1. 1000 1. 5000 1. 4000
10, 912. 00 10, 912. 00 14, 880. 00 13, 888. 00
29 CONC. CLASS 28 FOR WALL
242. 0000 s 500. 0000 475. 0000 600. 0000 450. 0000
121, 000. 00 114, 950. 00 145, 200. 00 108, 900. 00
30 CONC. CLASS 28 FOR BRI DGE
7. 5000 s 700. 0000 650. 0000 1, 000. 0000 1, 050. 0000
5, 250. 00 4,875. 00 7, 500. 00 7,875. 00
31 CONC CLASS 28P FOR SHAFT
95. 0000 s 250. 0000 127. 5000 325. 0000 260. 0000
23, 750. 00 12,112.50 30, 875. 00 24, 700. 00
32 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
1.00 1.00 1.00 1.00
33 MODI FI ED CONC. OVERLAY
41. 6000 s 1, 600. 0000 825. 0000 1, 300. 0000 1, 350. 0000
66, 560. 00 34, 320. 00 54, 080. 00 56, 160. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98Y024 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGGON NO : 5 AWARDED ON : Apr 5 1999
VERSI ON NO : 2 WORK ORDER# : OL1833
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34 FI'NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
1093. 0000 e 40. 0000 25. 0000 35. 0000 37. 0000
43, 720. 00 27,325.00 38, 255. 00 40, 441. 00
35 SUPERSTRUCTURE - BR. NO. 90/ 132N W DENI NG
L.S.
231, 000. 00 310, 000. 00 300, 000. 00 350, 000. 00
36 FORCE ACCOUNT- REMOVI NG OBSTRUCTI ONS
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
37  WORK ACCESS
L.S.
50, 000. 00 15, 000. 00 2, 500. 00 22,000. 00
38 SO L EXCAVATI ON FOR SHAFT | NCL. HAUL
100. 0000 s 400. 0000 1, 250. 0000 1, 200. 0000 1, 250. 0000
40, 000. 00 125, 000. 00 120, 000. 00 125, 000. 00
39  FURNI SHI NG & PLACI NG TEMP. CASI NG FOR 1.83M DI AM SHAFT
32. 0000 8 500. 0000 2. 0000 2. 0000 300. 0000
16, 000. 00 64. 00 64. 00 9, 600. 00
40 CSL ACCESS TUBE
220. 0000 8 10. 0000 15. 0000 10. 0000 17. 0000
2,200. 00 3, 300. 00 2,200. 00 3, 740. 00
41 SCARI FYI NG CONC. SURFACE
1093. 0000 e 20. 0000 27.5000 12. 0000 12. 0000
21, 860. 00 30, 057. 50 13, 116. 00 13, 116. 00
42 FURTHER DECK PREPARATI ON
EST.
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
43  STRUCTURE SURVEYI NG
L.S.
2, 000. 00 5, 000. 00 15, 000. 00 6, 000. 00
SURFACI NG
44 CRUSHED SURFACI NG BASE COURSE
26180. 0000 t 11. 0000 12. 0000 12. 0000 16. 0000
287, 980. 00 314, 160. 00 314, 160. 00 418, 880. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

BI DS OPENED ON : Mar 31 1999
AWARDED ON : Apr 5 1999

PS&E JOB NO: 98Y024 REVISION NO : 1
CONTRACT NO: 005619 REGGON NO :5
VERSI ON NO : 2 WORK ORDER# : 0L1833
HWY : SR 090

TITLE : SR 90
CLE ELUM WEI GH STATI ON

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

SCARSELLA BROS. | NC.
19460 84TH AVE S

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE

D. A. ZULUAGA CONSTRUCTION, I
652 S.W 143RD ST

98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
45 ANTI - STRI PPI NG ADDI TI VE
EST.
2, 900. 00 2, 900. 00 2,900. 00 2, 900. 00
ASPHALT TREATED BASE
46 ASPHALT TREATED PERMEABLE BASE
5750. 0000 t 30. 0000 29. 7500 29. 0000 31. 0000
172, 500. 00 171, 062. 50 166, 750. 00 178, 250. 00
CEMENT CONCRETE PAVENMENT
47 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
5233. 0000 s 125. 0000 107. 5000 105. 0000 140. 0000
654, 125. 00 562, 547. 50 549, 465. 00 732, 620. 00
48 CEMENT CONC. PAVEMENT
17442. 0000 e 50. 0000 20. 4000 19. 5000 13. 0000
872, 100. 00 355, 816. 80 340, 119. 00 226, 746. 00
49 BRI DGE APPROACH SLAB
77.5000 e 200. 0000 175. 0000 210. 0000 220. 0000
15, 500. 00 13, 562. 50 16, 275. 00 17, 050. 00
50 CEMENT CONC. SLAB ANCHOR
36. 0000 EACH 5. 0000 52. 5000 50. 0000 40. 0000
180. 00 1, 890. 00 1, 800. 00 1, 440. 00
51 EPOXY- COATED TI E BAR W TH DRI LL HOLE
1736. 0000 EACH 10. 0000 8. 7500 9. 0000 8. 0000
17, 360. 00 15, 190. 00 15, 624. 00 13, 888. 00
52  SAW NG CEMENT CONC. PAVEMENT
1545. 0000 w 5. 0000 14. 0000 9. 0000 15. 0000
7,725.00 21, 630. 00 13, 905. 00 23,175. 00
ASPHALT CONCRETE PAVEMENT
53 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3465. 0000 t 31. 0000 34. 0000 33. 0000 34. 0000
107, 415. 00 117, 810. 00 114, 345. 00 117, 810. 00
54 ASPHALT CONC. PAVEMENT CL. A PG 64- 3«
1805. 0000 t 31. 0000 33. 7500 33. 0000 34. 0000
55, 955. 00 60, 918. 75 59, 565. 00 61, 370. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y024 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGGON NO : 5 AWARDED ON : Apr 5 1999
VERSI ON NO : 2 WORK ORDER# : OL1833
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
55 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
4, 850. 00 4, 850. 00 4, 850. 00 4, 850. 00
56 COMPACTI ON PRI CE ADJUSTMENT
CALC
3, 230. 00 3, 230. 00 3, 230. 00 3, 230. 00
EROSI ON CONTROL AND PLANTI NG
57 SEEDI NG, FERTILIZI NG, AND MULCHI NG
1. 3900 ha 3, 000. 0000 4,000. 0000 6, 500. 0000 4,200. 0000
4,170. 00 5, 560. 00 9, 035. 00 5, 838. 00
58 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
59 JUTE MATTI NG
650. 0000 e 1. 7500 3.5000 2. 0000 1. 5000
1,137.50 2,275.00 1, 300. 00 975. 00
TRAFFI C
60  CONTI NUOUS SHOULDER RUMBLE STRI PS
4.9000 km 7, 000. 0000 4, 635. 0000 1, 800. 0000 2,300. 0000
34, 300. 00 22,711.50 8, 820. 00 11, 270. 00
61 BEAM GUARDRAIL TYPE 1
149. 0000 8 50. 0000 41.5000 65. 0000 52. 0000
7, 450. 00 6, 183. 50 9, 685. 00 7,748.00
62 BEAM GUARDRAIL TYPE 3
49. 0000 8 75. 0000 113. 5000 70. 0000 67. 0000
3, 675. 00 5,561. 50 3, 430. 00 3,283.00
63 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 900. 0000 1, 000. 0000 1, 700. 0000 1, 400. 0000
900. 00 1, 000. 00 1, 700. 00 1, 400. 00

64 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 1, 750. 0000 2, 000. 0000 2, 000. 0000 2, 000. 0000
1, 750. 00 2, 000. 00 2, 000. 00 2, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y024 REVISION NO : 1
CONTRACT NO: 005619 REGGON NO :5
VERSI ON NO : 2 WORK ORDER# : 0L1833

BI DS OPENED ON : Mar 31 1999
AWARDED ON : Apr 5 1999

HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
65 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 375. 0000 500. 0000 500. 0000 500. 0000
375. 00 500. 00 500. 00 500. 00
66 PRECAST CONC. BARRI ER TYPE 2
1006. 0000 8 60. 0000 76. 1000 70. 0000 75. 0000
60, 360. 00 76, 556. 60 70, 420. 00 75, 450. 00
67 PRECAST CONC. BARRI ER TYPE 4
104. 0000 8 60. 0000 75. 0000 70. 0000 75. 0000
6, 240. 00 7, 800. 00 7,280. 00 7, 800. 00
68 PRECAST CONC. BARRI ER TYPE 2 W TH ENLARGED SCUPPERS
468. 0000 8 65. 0000 75. 0000 73. 0000 75. 0000
30, 420. 00 35, 100. 00 34, 164. 00 35, 100. 00
69 PRECAST CONC. BARRI ER TRANSI TI ON
1. 0000 EACH 150. 0000 3, 500. 0000 2, 000. 0000 4,000. 0000
150. 00 3, 500. 00 2, 000. 00 4,000. 00
70 TEMPORARY CONC. BARRI ER
2856. 0000 8 20. 0000 27.5000 34. 0000 35. 0000
57, 120. 00 78, 540. 00 97, 104. 00 99, 960. 00
71 CONC. BARRI ER BERM TYPE 1
7.0000 EACH 1, 000. 0000 750. 0000 1, 500. 0000 700. 0000
7, 000. 00 5, 250. 00 10, 500. 00 4,900. 00
72 RESETTI NG CONC. BARRI ER
984. 0000 8 17. 0000 15. 0000 9. 0000 9. 0000
16, 728. 00 14, 760. 00 8, 856. 00 8, 856. 00
73 PERMANENT | MPACT ATTENUATOR
2. 0000 EACH 45, 000. 0000 23, 500. 0000 24, 000. 0000 26, 000. 0000
90, 000. 00 47, 000. 00 48, 000. 00 52, 000. 00
74 REPAI R | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
75 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 7, 500. 0000 5, 000. 0000 3, 000. 0000
5, 000. 00 7, 500. 00 5, 000. 00 3, 000. 00



DOT_RGGBO5
PS&E JOB NO: 98Y024 REVI SI ON NO :
CONTRACT NO: 005619 REG ON NO

VERSI ON NO : 2
HWY : SR 090
TITLE : SR 90

CLE ELUM WEI GH STATI ON

1

: 5
WORK ORDER# : OL1833

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

SCARSELLA BROS. | NC
19460 84TH AVE S

GOODFELLOW BRCS.
1407 N WALLA WALLA AVE

2ND BI DDER

BI DS OPENED ON : Mar
AWARDED ON : Apr

D. A, ZULUAGA CONSTRUCTI ON,
652 S.W 143RD ST

98Y024 KENT WA 98032-1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C

76 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR

20. 0000

77 FLEXIBLE GUI DE POST
111. 0000

78 PAINT STRI PE
8920. 0000

HR

EACH

nm

10. 0000
200. 00

20. 0000
2,220.00

0. 5000
4,460. 00

79 I NSET METHYLMETHACRYLATE PLASTI C LANE STRI PE

830. 0000

80 PLASTIC GORE STRI PE
1450. 0000

nm

nm

81 TEMPORARY PAVEMENT MARKI NG

8085. 0000

82 BLACKOUT TAPE
3000. 0000

83 PERMANENT SI GNI NG

84 | LLUM NATI ON SYSTEM

85 TRAFFI C SAFETY DRUM
50. 0000

86 SEQUENTI AL ARROW SI GN
600. 0000

nm

EACH

HR

1. 0000
830. 00

3. 5000
5,075. 00

0. 2000
1,617.00

1.5500

4, 650. 00

21, 890. 00

127, 000. 00

60. 0000
3, 000. 00

3. 0000
1, 800. 00

40. 0000
800. 00

24.0000
2,664.00

0. 3000
2,676.00

3. 5000
2,905. 00

8. 4000
12,180. 00

1. 2500
10, 106. 25

1. 9500

5, 850. 00

36, 500. 00

171, 500. 00

60. 0000
3, 000. 00

4.0000
2,400. 00

30. 0000
600. 00

25. 0000
2,775.00

0. 4000
3, 568. 00

4.0000
3,320. 00

8. 0000
11, 600. 00

1.2000
9,702. 00

2.0000

6, 000. 00

50, 000. 00

160, 000. 00

40. 0000
2, 000. 00

5. 0000
3, 000. 00

50. 0000
1, 000. 00

25. 0000
2,775.00

0. 3000
2,676.00

3. 5000
2,905. 00

8. 5000
12, 325.00

1.3000
10, 510. 50

2.0000

6, 000. 00

12, 000. 00

175, 000. 00

45. 0000
2, 250. 00

4.5000
2,700.00

3RD BI DDER



DOT_RGGBO5
PS&E JOB NO: 98Y024 REVI SI ON NO :
CONTRACT NO: 005619 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 090
TI TLE : SR 90
CLE ELUM VEI GH STATI ON
98Y024
PRQJECT : FEDERAL

COUNTY(S) : KI TTI TAS

0L1833

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

------- LOW BI DDER

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

SEATTLE WA 981680388

CONTRACTOR NUMBER :

746000

------- 2ND BI DDER -

GOODFELLOW BRCS., | NC.
1407 N WALLA WALLA AVE
PO BOX 598

BI DS OPENED ON : Mar

WENATCHEE WA 98807059¢

CONTRACTOR NUMBER :

100296

31 1999

AWARDED ON : Apr 5 1999

------- 3RD BI DDER

D. A. ZULUAGA CONSTRUCTION, I

652 S.W 143RD ST

SEATTLE, WA 981661536

CONTRACTOR NUMBER :

100092

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
87 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 000. 0000 7, 500. 0000 7, 000. 0000 9, 000. 0000
3, 000. 00 7, 500. 00 7, 000. 00 9, 000. 00
88 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
730. 0000 HR 5. 0000 8. 0000 5. 0000 5. 0000
3, 650. 00 5, 840. 00 3, 650. 00 3, 650. 00
89 TYPE Il BARRI CADE
2.0000 EACH 150. 0000 175. 0000 150. 0000 150. 0000
300. 00 350. 00 300. 00 300. 00
90 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 000. 00 3, 000. 00 10, 000. 00 5, 000. 00
91 TRAFFI C CONTROL LABOR
2000. 0000 HR 28. 0000 29. 0000 32.0000 29. 0000
56, 000. 00 58, 000. 00 64, 000. 00 58, 000. 00
92 TRAFFI C CONTROL VEHI CLE
100. 0000 DAY 40. 0000 60. 0000 45. 0000 50. 0000
4, 000. 00 6, 000. 00 4,500. 00 5, 000. 00
93 TRAFFI C CONTROL SUPERVI SOR
1100. 0000 HR 30. 0000 32. 5000 35. 0000 33. 0000
33, 000. 00 35, 750. 00 38, 500. 00 36, 300. 00
94 CONSTRUCTI ON SI GNS CLASS A
48. 0000 e 75. 0000 125. 0000 60. 0000 120. 0000
3, 600. 00 6, 000. 00 2, 880. 00 5, 760. 00
OTHER | TEMS
95 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
814. 0000 s 15. 0000 7.5000 5. 0000 8. 0000
12, 210. 00 6, 105. 00 4,070. 00 6,512. 00
96 SHORI NG OR EXTRA EXCAVATI ON CLASS B
268. 0000 e 10. 0000 3. 0000 6. 0000 1. 0000
2, 680. 00 804. 00 1, 608. 00 268. 00
97 GRAVEL BACKFILL FOR Pl PE ZONE BEDDI NG
207. 0000 s 11. 0000 30. 0000 15. 0000 24. 0000
2,277.00 6, 210. 00 3,105. 00 4, 968. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y024 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGGON NO : 5 AWARDED ON : Apr 5 1999
VERSI ON NO : 2 WORK ORDER# : OL1833
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTI ON, It
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 VENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
98 GRAVEL BACKFILL FOR DRAI N
52. 0000 s 30. 0000 50. 0000 20. 0000 27.0000
1, 560. 00 2, 600. 00 1, 040. 00 1, 404. 00
99 SURVEYI NG
L.S.
2, 000. 00 5, 000. 00 50, 000. 00 37, 000. 00
100 MODI FI ED W RE FENCE
3855. 0000 8 12. 0000 7. 2500 6. 2000 6. 5000
46, 260. 00 27,948.75 23,901. 00 25, 057. 50
101 MANHOLE 1200 MM DI AM TYPE :
2. 0000 EACH 2,200. 0000 2, 000. 0000 2, 500. 0000 2,200. 0000
4, 400. 00 4,000. 00 5, 000. 00 4, 400. 00
102 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
103 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
880. 0000 e 4.0000 2. 5000 2. 5000 2. 0000
3, 520. 00 2,200. 00 2,200. 00 1, 760. 00
104 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
105 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-4.00 -4.00 -4.00 -4.00

106 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
5, 000. 00 100, 000. 00 15, 000. 00 15, 000. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
B * % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98Y024 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005619 REGI ON NO 5 AWARDED ON : Apr 5 1999
VERSI ON NO : 2 WORK ORDER# : 0OL1833
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. GOODFELLOW BROS., | NC. D. A. ZULUAGA CONSTRUCTION, I
CLE ELUM VEEI GH STATI ON 19460 84TH AVE S 1407 N WALLA WALLA AVE 652 S.W 143RD ST
98Y024 KENT WA 98032- 1240 PO BOX 598
PROJECT - FEDERAL SEATTLE WA 981680388 WENATCHEE WA 98807059¢ SEATTLE, WA 981661536
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100092
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
107 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
516. 0000 s 12. 0000 10. 0000 20. 0000 18. 0000
6, 192. 00 5, 160. 00 10, 320. 00 9, 288. 00

CONTRACT TOTAL

$4, 340, 010. 20

$4, 021, 906. 85

$4, 049, 405. 50

$4, 136, 590. 20



